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Date: 4/18/2016

Work Order #: 040472.00

Title: I Street lighting project
Contractor: RS Inc.

Job Order $0.00

Value:

Proposal Name: I Street lighting project
Proposal Value: $1,055,280.32

Proposal Submitted: 4/18/2016 7:00 PM

Selected Options: All Tasks

T ——

1 012216 00-0002 EA Reimbursable FeesReimbursable fees will be paid to the contractor for the actual cost,
without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to
Reimbursabie Fees will be 1.0000. The labor cost involved in obtaining all permits is in
the Adjustment Factor. The base cost of the Reimbursable Fee is $1.00. The quantity
used will adjust the base cost to the actual Reimbursable Fee (e.g. quantity of 125 =
$125.00 Reimbursable Fee). If there are multiple Reimbursable Fees, each one shall
be listed separately with a comment in the "note" block to identify the Reimbursable
Fees (e.g. sidewalk closure, road cut, various permits, extended warrantee, expedited
shipping costs, etc.). A copy of each receipt shall be included with the Proposal.

Quantity X Unit Price X Factor = Total

Installation: 39,154.75 X 1.00 x 1.0750 = $42,091.36

Contractor Notes:Performance and Payment bonds

2 012220 00-0082 DAY Traffic Control SystemNote: Includes 1 truck, 1 arrow board, 1 licensed traffic control
person, traffic cones
Quantity X Unit Price X Factor = Total
Installation: 35.00 x 904.57 x 1.0830 - $34,287.73
Contractor Subtotal for - 01 - General Requirements : $76,379.09

Owner Changes Subtotal for - 01 - General Requirements : $0.00

al

3 260150 51-0154 EA Recycle HID Lamps

Quantity X Unit Price X Factor = Total
Installation: 3,139.00 X 1.41 x 1.0830 - $4,793.35
4 265113 00-0003 EA. Plug-In Photocell For Lighting Fixtures
Quantity X Unit Price X Factor = Total
Instaliation: 2,300.00 X 51.94 x 1.0830 = $129,377.35
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5 2656 19 00-0191 EA  Up To 7,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek
GC1-30F-MV-NW-X-GY-XXX-WL) (DLC Certified)
Quantity X Unit Price X Factor = Total
Installation: 292.00 X 238.13 x 1.0830 - $75,305.28
Demolition: 292.00 X 6.51 X 1.0830 - $2,058.70

Contractor Notes:GC1-30F-MV-NW-X-WHITE-700-WL-PCR7

6 2656 19 00-0191 0732 For ANSI 7-wire Photocontrol Receptacle, Add
Quantity X Unit Price X Factor = Total
Installation: 292.00 X 13.20 x 1.0830 - $4,174.32
7 2656 19 00-0194 EA  Up To 13,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek
GC1-60F-MV-NW-X-GY-XXX-WL) (DLC Certified)
Quantity X Unit Price X Factor = Total
Installation: 247.00 X 306.38 x 1.0830 = $81,956.96
Demolition: 247.00 X 6.51 X 1.0830 = $1,741.43
Contractor Notes:GC1-60F-MV-NW-X-GY-530-WL-PCR7
8 2656 19 00-0194 0732 For ANSI 7-wire Photocontrol Receptacle, Add
Quantity X Unit Price X Factor = Total
Installation: 247.00 X 13.20 x 1.0830 = $3,531.01
9 2656 19 00-0194 EA Up To 13,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek
GC1-60F-MV-NW-X-GY-XXX-WL) (DLC Certified)
Quantity X Unit Price X Factor = Total
Installation: 9.00 X 306.38 x 1.0830 = $2,986.29
Demolition: 9.00 X 6.51 X 1.0830 = $63.45
Contractor Notes:GC1-60F-MV-NW-X-WHITE-700-WL-PCR7
10 2656 19 00-0194 0732 For ANSI 7-wire Photocontrol Receptacle, Add
Quantity X Unit Price X Factor = Total
Installation: 9.00 X 13.20 x 1.0830 = $128.66
11 26 56 19 00-0194 EA  Up To 13,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek
GC1-60F-MV-NW-X-GY-XXX-WL) (DLC Certified)
Quantity X Unit Price X Factor = Total
Installation: 5.00 X 306.38 x 1.0830 = $1,659.05
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Demolition: 500 X 651 X 1.0830 - "$35.25
Contractor Notes:GC1-60F-MV-NW-X-GY-700-WL-PCR7
12 26 56 19 00-0194 0732 For ANSI 7-wire Photocontrol Receptacle, Add
Quantity X Unit Price X Factor = Total
Installation: 5.00 X 13.20 x 1.0830 = $71.48

13 26 56 19 00-0194

EA  Up To 13,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek

GC1-60F-MV-NW-X-GY-XXX-WL) (DLC Certified)

Quantity X Unit Price X Factor = Total
Installation: 297.00 X 306.38 x 1.0830 - $98,547.43
Demolition: 297.00 X 6.51 X 1.0830 = $2,093.95
Contractor Notes:GC1-60F-MV-NW-X-GY-700-WL-PCR7
14 26 56 19 00-0194 0732 For ANSI 7-wire Photocontrol Receptacle, Add
Quantity X Unit Price X Factor = Total
Installation: 297.00 X 13.20 x 1.0830 = $4,245.79

15 26 56 19 00-0197

EA  Up To 19,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek

GC2-90F-MV-NW-X-GY-XXX-WL) (DLC Certified)

Quantity X Unit Price X Factor = Total
Installation: 16.00 X 462.83 x 1.0830 = $8,019.92
Demolition: 16.00 X 6.51 X 1.0830 = $112.81
Contractor Notes:GC2-90F-MV-NW-X-GY-700-WL-PCR7
16 26 56 19 00-0197 0732 For ANSI 7-wire Photocontrol Receptacle, Add
Quantity X Unit Price X Factor = Total
Installation: 16.00 X 13.20 x 1.0830 = $228.73

17 26 56 19 G0-0198

EA  Up To 22,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek

GC2-100F-MV-NW-X-GY-XXX-WL) (DLC Certified)

Quantity X Unit Price X Factor = Total
Installation: 51.00 x 498.53 x 1.0830 - $27,535.31
Demolition: 51.00 X 6.51 X 1.0830 = $359.57
Contractor Notes:GC2-100F-MV-NW-X-GY-700-WL-PCR7
18 2656 1900-0198 0732 For ANSI 7-wire Photocontrol Receptacle, Add
Quantity X Unit Price X Factor = Total
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Installation: 51.00 X 13.20 x 7 1.0830 - $729.08

19 26 56 19 00-0200

EA Up To 7,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek
GCM1-30F-MV-NW-X-GY-XXX-WL) (DLC Certified)

Quantity X Unit Price X Factor = Total
Installation: 36.00 X ' 204.53 x 1.0830 - $7,974.22
Demolition: 36.00 X 6.51 X 1.0830 = $253.81

Contractor Notes:GCM1-30F-MV-NW-X-GY-700-WL-PCR7

20 26 56 19 00-0200

0732 For ANSI 7-wire Photocontrol Receptacle, Add
Quantity X Unit Price X Factor = Total
Installation: 36.00 X 13.20 x 1.0830 = $514.64

21 26 56 19 00-0202

EA  Up To 12,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek
GCM2-40F-MV-NW-X-GY-1AMP-WL) (DLC Certified)

Quantity X Unit Price X Factor = Total
Installation: 1,016.00 X 243.38 x 1.0830 = $267,797.83
Demolition: 1,016.00 X 6.51 X 1.0830 - $7,163.14

Contractor Notes:GCM2-40F-MV-NW-X-GY-700-WL-PCR7

22 26 56 19 00-0202

0732 For ANSI 7-wire Photocontrol Receptacle, Add
> Quantity X Unit Price X Factor = Total
Installation: 1,016.00 X 13.20 x 1.0830 = $14,524.33

23 26 56 19 00-0203

EA  Up To 4,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek
GCJ1-20G-MV-NW-X-GY-XXX-WL) (DLC Certified)

Quantity X Unit Price X Factor = Total
Installation: 15.00 X 162.53 x 1.0830 = $2,640.30
Demolition: 15.00 X 6.51 X 1.0830 - $105.75

Contractor Notes:GCJ1-20G-MV-NW-X-GY-350-WL-PCR7

24 26 56 19 00-0203

0732 For ANSI 7-wire Photocontrol Receptacle, Add
Quantity X Unit Price X Factor = Total
Installation: 15.00 X 13.20 x 1.0830 - $214.43

25 2656 19 00-0203

EA Up To 4,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek
GCJ1-20G-MV-NW-X-GY-XXX-WL) (DLC Certified)

Quantity X Unit Price X Factor

Total

Installation: 469.00 X 162.53 x 1.0830 = $82,553.38
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Demolition: 469.00 X 6.51 X 1.0830 - $3,306.60

Contractor Notes:GCJ1-20G-MV-NW-X-GY-700-WL-PCR7

26 26 56 19 00-0203 0732 For ANSI 7-wire Photocontrol Receptacle, Add
Quantity X Unit Price X Factor = Total
Installation: 469.00 X 13.20 x 1.0830 = $6,704.64

27 26 56 19 00-0203 EA  Up To 4,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek
GCJ1-20G-MV-NW-X-GY-XXX-WL) (DLC Certified)
Quantity X Unit Price X Factor = Total
Installation: 686.00 X 162.53 x 1.0830 = $120,749.71
Demolition: 686.00 X 6.51 X 1.0830 = $4,836.53
Contractor Notes:GCJ1-20G-MV-NW-X-GY-580-WL-PCR7

28 26 56 19 00-0203 0732 For ANSI 7-wire Photocontrol Receptiacle, Add
Quantity X Unit Price X Factor = Total
Installation: 686.00 X 13.20 yx 1.0830 = $9,806.78
Contractor Subtotai for - 26 - Eiectrical : $978,901.23
Owner Changes Subtotal for - 26 - Electrical : $0.00
Contractor Proposal Review Total: $1,055,280.32
Owner Revised Proposal Review Totai: $1,055,280.32

Owner Added Tasks Total $0.00
Owner Modified Tasks Total $0.00
Value Difference: $0.00

This work order proposal total represents the correct total for the proposal. Any discrepancy between line totals,
sub-totals and the proposal total is due to rounding of the line totals and sub-totals.
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