



City of Hollywood
Procurement Services
Otis Thomas, Director/Chief Procurement Officer
2600 Hollywood Boulevard, Hollywood, FL 33020

EVALUATION TABULATION

IFB No. IFB-351-26-WV

City of Hollywood Fire Station 40 HVAC Unit Replacement Project

RESPONSE DEADLINE: December 17, 2025 at 3:00 pm

Report Generated: Wednesday, December 17, 2025

SELECTED VENDOR TOTALS

Vendor	Total
ADVANCED ROOFING, INC.	\$399,660.00
Advanced AC, LLC	\$473,703.21
Blizzard Air Conditioning	\$624,283.00

BID FORM

Bid Form					Advanced AC, LLC		ADVANCED ROOFING, INC.		Blizzard Air Conditioning	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
Equipment Replacement										
X	1	Replace AHU-1 and CU-1 (2nd Floor) per schedule	1	EA	\$20,930.00	\$20,930.00	\$28,600.00	\$28,600.00	\$40,613.40	\$40,613.40
X	2	Replace AHU-2 and CU-2 (2nd Floor) per schedule	1	EA	\$25,610.00	\$25,610.00	\$33,300.00	\$33,300.00	\$55,409.40	\$55,409.40
X	3	Replace AHU-3 and CU-3 (AHU-1) per schedule	1	EA	\$57,200.00	\$57,200.00	\$77,030.00	\$77,030.00	\$90,698.40	\$90,698.40

EVALUATION TABULATION

IFB No. IFB-351-26-WV

City of Hollywood Fire Station 40 HVAC Unit Replacement Project

Bid Form					Advanced AC, LLC		ADVANCED ROOFING, INC.		Blizzard Air Conditioning	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
X	4	Replace AHU-4 and CU-4 (2nd Floor) per schedule	1	EA	\$10,500.00	\$10,500.00	\$16,070.00	\$16,070.00	\$17,717.40	\$17,717.40
X	5	Replace AHU-9 and CU-9 (AHU-2) per schedule	1	EA	\$47,900.00	\$47,900.00	\$56,010.00	\$56,010.00	\$76,793.40	\$76,793.40
Controls & Integration										
X	6	Provide new DDC/BAS control panels, controllers, sensors, actuators; integrate new AHUs into existing BAS or provide new master controller (if required). Note: Contractor must submit control narrative	1	LS	\$70,000.00	\$70,000.00	\$54,670.00	\$54,670.00	\$86,400.00	\$86,400.00
X	7	Programming, software licenses, graphics, trending points, alarm configuration. Note: Include mockups for owner approval	1	LS	\$25,790.00	\$25,790.00	\$27,340.00	\$27,340.00	\$21,600.00	\$21,600.00

EVALUATION TABULATION

undefined - City of Hollywood Fire Station 40 HVAC Unit Replacement Project

EVALUATION TABULATION

IFB No. IFB-351-26-WV

City of Hollywood Fire Station 40 HVAC Unit Replacement Project

		Bid Form			Advanced AC, LLC		ADVANCED ROOFING, INC.		Blizzard Air Conditioning	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
Air Distribution / Damper Work										
X	8	Provide and install new motorized dampers (supply, return, outside air, relief) with actuators, linkages, wiring, supports, balancing. Note: Dampers to be factory-rated and UL listed	1	LS	\$8,200.00	\$8,200.00	\$11,990.00	\$11,990.00	\$52,650.00	\$52,650.00
Electrical / Power										
X	9	Provide new fused disconnect switches for each AHU and condensing unit, including wiring from existing panels. Note: Contractor shall verify existing service capacity	1	LS	\$22,700.00	\$22,700.00	\$5,930.00	\$5,930.00	\$24,815.70	\$24,815.70

EVALUATION TABULATION

undefined - City of Hollywood Fire Station 40 HVAC Unit Replacement Project

EVALUATION TABULATION

IFB No. IFB-351-26-WV

City of Hollywood Fire Station 40 HVAC Unit Replacement Project

Bid Form					Advanced AC, LLC		ADVANCED ROOFING, INC.		Blizzard Air Conditioning	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
X	10	Provide VFDs for supply fans (including wiring, bypass if required, programming, harmonic mitigation). Note: VFDs to be matched to motor sizing and loads	1	LS	\$15,700.00	\$15,700.00	\$8,610.00	\$8,610.00	\$17,766.00	\$17,766.00
X	11	Electrical coordination, conduit, raceways, supports, terminations. Note: Must meet NEC and local code	1	LS	\$12,723.21	\$12,723.21	\$3,490.00	\$3,490.00	\$10,635.30	\$10,635.30
Temporary Systems / Phasing										
X	12	Temporary cooling / HVAC during construction: rental, removal, connections, maintenance. Note: Must maintain full building comfort during outages	1	LS	\$30,000.00	\$30,000.00	\$4,750.00	\$4,750.00	\$40,500.00	\$40,500.00
Testing, Balancing, Commissioning & Startup										

EVALUATION TABULATION

undefined - City of Hollywood Fire Station 40 HVAC Unit Replacement Project

EVALUATION TABULATION

IFB No. IFB-351-26-WV

City of Hollywood Fire Station 40 HVAC Unit Replacement Project

Selected	Line Item	Bid Form			Advanced AC, LLC		ADVANCED ROOFING, INC.		Blizzard Air Conditioning	
		Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
X	13	Air and hydronic balancing per national standards (NEBB or AABC). Note: Submit report	1	LS	\$18,500.00	\$18,500.00	\$7,570.00	\$7,570.00	\$8,900.00	\$8,900.00
X	14	Control checkout, startup, functional testing, performance verification. Note: Contractor to provide test logs	1	LS	\$7,800.00	\$7,800.00	\$3,460.00	\$3,460.00	\$9,750.00	\$9,750.00
X	15	Equipment warranty, performance guarantees, and acceptance testing. Note: Include guarantee durations	1	LS	\$4,700.00	\$4,700.00	\$8,530.00	\$8,530.00	\$1,164.00	\$1,164.00
Closeout, Documentation										
X	16	Provide O&M manuals, parts lists, wiring and control drawings. Note: As-built drawings required	1	LS	\$18,450.00	\$18,450.00	\$7,260.00	\$7,260.00	\$4,968.00	\$4,968.00

EVALUATION TABULATION

undefined - City of Hollywood Fire Station 40 HVAC Unit Replacement Project

EVALUATION TABULATION

IFB No. IFB-351-26-WV

City of Hollywood Fire Station 40 HVAC Unit Replacement Project

Bid Form					Advanced AC, LLC		ADVANCED ROOFING, INC.		Blizzard Air Conditioning	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
General Requirements / Others										
X	17	Permits, inspections, testing fees, bonding — all included. Note: Contractor to carry required insurance	1	LS	\$22,000.00	\$22,000.00	\$13,240.00	\$13,240.00	\$45,452.00	\$45,452.00
X	18	Mobilization / demobilization / site cleanup. Note: Must restore site to original conditions	1	LS	\$35,000.00	\$35,000.00	\$11,370.00	\$11,370.00	\$18,450.00	\$18,450.00
X	19	Contingency / allowance (e.g. additional ductwork, structural supports, extra wiring). Note: Specify what the allowance covers	1	LS	\$20,000.00	\$20,000.00	\$20,440.00	\$20,440.00	\$0.00	\$0.00
Total						\$473,703.21		\$399,660.00		\$624,283.00

EVALUATION TABULATION

undefined - City of Hollywood Fire Station 40 HVAC Unit Replacement Project